

Government of the People's Republic of Bangladesh

Local Government Engineering Department

Office of the Executive Engineer

District: Gaibandha

<http://www.lged.gov.bd>

উন্নয়নের গণতন্ত্র
শেখ হাসিনার মূলমন্ত্র

e-Tender Notice No: 08/2019-20

Memo No: 46.02.3200.000.07.001.19-2300

Date: 07/11/2019

e-Tender is invited in the National e-GP System Portal www.eprocure.gov.bd for the procurement of


S L N o	Name of Scheme	Last Selling Date & Time	Closing Date & Time	Opening Date & Time	Tender ID No
1	IPCP/GAIB/SADUL/C/19-20/1.01 1. a) Excavation of Noleya River 2nd part at Ch.0.00-4222.00m, b) Construction of Reference Line (Considering 9 Nos. of 30.00m Length) , c) Construction of TBM (Considering 250mm x 250mm) under Bhatgram Union, Sadaulapur Upazila, Dist Gaibandha.	11/12/2019 Up to 13.00	12/12/2019 Up to 13.00	12/12/2019 Up to 13.00	380516 (OSTETM)
2	IPCP/GAIB/GOBIN/C/19-20/2.01 2. a) Excavation of Sarai Bridge-Rajahar Shimana Khal at Ch.0.00- 2827.129m, b) Construction of Reference Line and TBM (Considering 3 Nos.) under Gumanigonj Union, Gobindaganj Upazila, Dist Gaibandha.	27/11/2019 Up to 13.00	28/11/2019 Up to 13.00	28/11/2019 Up to 13.00	380518 (LTM)

This is an online tender, where only e-Tender will be accepted in the National e-GP portal and no offline/hard copies will be accepted.

To submit e-Tender, registration in the National e-GP System Portal (www.eprocure.gov.bd) is required.

The fees for downloading the e-Tender Documents from the National e-GP System portal have to be deposited online through any registered Banks branches.

Further information and guidelines are available in the National e-GP System portal and from e-GP help desk.


07-11-19
(Md. Abdur Rahim Shaikh)
Executive Engineer
LGED, Gaibandha
Tele: 0541-51513

C.C *

1. The Editor, দৈনিক ইনকিলাব/ The Daily Asian Age/ দৈনিক ঘাঘট. He is requested to publish the adv. Portion of the Tender Notice on or Before 10-11-2019 for one day only (**Size: 5x4 Column**) & send 02 (Two) sample copies of advertisement to the undersigned as early as possible.
2. Notice board (All).